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Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in LOS ANGELES COUNTY AT
PEARBLOSSOM AND LLANO FROM 2.1 KM EAST OF LONGVIEW ROAD TO 0.1 KM WEST OF 165TH STREET
EAST.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on September 29, 2005.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the
Proposal and Contract.

Project Plan Sheets 2, 170, 171, 172, and 187 are revised. Half-sized copies of the revised sheets are attached for
substitution for the like-numbered sheets.

In the Special Provisions, Section 8-1.03, "STATE FURNISHED MATERIALS," in the second paragraph, item E is
added as follows:

"E. Reflectors for temporary railing."
In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the fourth paragraph is revised as follows:

"The final 60 mm lift of asphalt concrete (Type A) pavement shall be placed after stage 5
construction."

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the last sentence of the fifth paragraph is deleted.
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In the Special Provisions, Section 10-1.23, "TEMPORARY RAILING," the following paragraph is added:

"Full compensation for installing, maintaining and removing reflectors on temporary railing shown on
the plans shall be considered as included in the contract price paid per meter for temporary railing and no
additional compensation will be allowed therefor."

In the Special Provisions, Section 10-1.35, "ASPHALT CONCRETE BASE (CHEMCRETE MODIFIED)," the seventh
paragraph is revised as follows:

"Asphalt concrete base (Chemcrete modified) shall be paved over with slurry seal within 30 calendar
days."

In the Special Provisions, Section 10-1.335, "SLURRY SEAL," is added as attached.

In the Proposal and Contract, the Engineer’s Estimate Item 13 is revised, Items 86, and 87 are added and Item 85 is
deleted as attached.

To Proposal and Contract book holders:

Replace pages 3 and 7 of the Engineer's Estimate in the Proposal with the attached revised pages 3 and 7
of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special
Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments



10-1.335 SLURRY SEAL

Slurry seal shall conform to the provisions in Section 37-2, "Slurry Seal," of the Standard Specifications and these
special provisions.

The aggregate for slurry seal shall be Type I1I.

Polymer modified asphaltic emulsion shall be composed of a bituminous material uniformly emulsified with water and
an emulsifying or stabilization agent and shall contain a polymer.

The polymer used in the manufacture of polymer modified asphaltic emulsions shall be at the option of the Contractor,
either neoprene, or a copolymer of butadiene and styrene. The polymer used in the polymer modified asphaltic emulsion
shall be homogenous and shall be milled into the product at the colloid mill.

The polymer modified asphalt emulsion shall be grade PMCQS1h and shall conform to the following requirements:

Type Cationic
Grade PMCQSL1h
Properties Min. Max
Tests on Emulsion:
Viscosity SSF @ 25°C, sec 15 90
AASHTO Designation T-59
Sieve Test, % — 0.30
AASHTO Designation T-539
Storage Stability, 1 day, % — 1
AASHTO Designation T-59
Residue by Evaporation, % 57 —
California Test 331
Particle Charge .
AASHTO Degsignation T-59 Positive
Tests on Residue from Evaporation Test
Penetration, 25°C 40 90
AASHTO Designation: T 49
Ductility, 25°C, mm 400 —
AASHTO Designation: T 51
Torsional Recovery, % 18 —
California Test 332
or
Polymer Content, % 2.5 —
California Test 401
Note:

When the test for polymer content of polymer modified asphaltic emulsion is used, see
sampling requirements in Section 94-1.03, "Sampling" of the Standard Specifications.
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ENGINEER'S ESTIMATE

07-127264
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
1 070012 | PROGRESS SCHEDULE (CRITICAL LS LUMP SUM [ LUMP SUM
PATH METHOD)
2 070018 | TIME-RELATED OVERHEAD WDAY 300
3 035284 | TEMPORARY TORTOISE FENCE M 8400
(TYPE ESA)
4 073000 | TEMPORARY CULVERT M 350
5 035285 | TEMPORARY CONCRETE FLARED EA 8
END SECTION
6 074019 | PREPARE STORM WATER LS LUMP SUM [ LUMP SUM
POLLUTION PREVENTION PLAN
7 074020 | WATER POLLUTION CONTROL LS LUMP SUM [ LUMP SUM
8 120090 [ CONSTRUCTION AREA SIGNS LS LUMP SUM [ LUMP SUM
©)
9 120100 | TRAFFIC CONTROL SYSTEM LS LUMP SUM [ LUMP SUM
©)
10 120149 | TEMPORARY PAVEMENT MARKING | M2 95
(S) (PAINT)
11 120159 | TEMPORARY TRAFFIC STRIPE M 29 600
S) (PAINT)
12 120165 | CHANNELIZER (SURFACE EA 80
(S) MOUNTED)
13 120300 | TEMPORARY PAVEMENT MARKER | EA 1090
©)
14 035286 | TEMPORARY CRASH CUSHION LS LUMP SUM [ LUMP SUM
(S) (TYPE ADIEM)
15 129000 [ TEMPORARY RAILING (TYPE K) M 17 200
©)
16 129100 | TEMPORARY CRASH CUSHION EA 210
(S) MODULE
17 035287 | ABANDON WELL EA 1
18 150605 | REMOVE FENCE M 220
19 150630 [ REMOVE MARKER EA 22
20 150662 | REMOVE METAL BEAM GUARD M 390
RAILING
3
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ENGINEER'S ESTIMATE

07-127264

Item | Item Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
81 860615 | MODIFY FLASHING BEACON LS LUMP SUM [ LUMP SUM
©)
82 035295 | EXIST ROADSIDE WEATHER LS LUMP SUM [ LUMP SUM
(S) INFORMATION SYSTEM (SALVAGE)
83 035296 | ROADSIDE WEATHER LS LUMP SUM [ LUMP SUM
(S) INFORMATION SYSTEM
84 860810 | INDUCTIVE LOOP DETECTOR LS LUMP SUM [ LUMP SUM
©)
85 BLANK
86 377501 | SLURRY SEAL TONNE 340
87 999990 | MOBILIZATION LS LUMP SUM [ LUMP SUM

TOTAL BID:

L]
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